



Addendum No. 1

September 21, 2017

**Project: San Fernando Downtown Revitalization Project
Truman St., Brand Blvd. to San Fernando Mission Blvd.
Fed. Proj. No. TCSP-09CA(005)
Job No. 7579-Plan No. P-750**

- A. The following changes to the **Specifications** shall apply to proposals made for this project. All other conditions shall remain the same. This "Addendum No. 1" shall be noted in the Contractor's Proposal.

CHANGES TO THE SPECIFICATIONS:

- 1. There's a discrepancy between the DBE Goal initially advertised (15%) with the one later advertised and noted in the specifications (12%). The DBE Goal was initially 15% because tree planting was going to be part of the construction contract. Since the trees were eliminated from the construction contract, the DBE Goal dropped from 15% to 12%. The correct DBE Goal for this project is 12%.**
- 2. The trees will be planted at a later date by others after the completion of the project. However, the contractor must provide a sprinkler head to each of the location of trees (Tree QTY 34). Contractor shall include these sprinkler heads as part of Bid Item No. 8-"Furnish and Install Irrigation System – Complete, no additional or separate compensation will be allowed therefore."**
- 3. There's a discrepancy in Bid Item No. 9 between the quantity of succulent plants (1 gallon) noted in the bid schedule (1,092) from the ones noted in the plans (pink, red, and orange Kalanchoe (650 QTY) and Echeveria "Perle Von Nurnberg (1300 QTY). The correct number of succulent plants (1 gallon) is 1950 QTY [(Pink, Red, and Orange Kalanchoe (650 QTY) and Echeveria "Perle Von Nurnberg (1300 QTY)]. Please use the attached revised Sheet P-2 in your proposal.**
 - 1. Previously stated as:**

Indicate the receipt of Addendum 1 on Page P-2 of the Contractor's Proposal. **FAILURE TO DO SO WILL RENDER YOUR BID NON-RESPONSIVE**

Approved by:

Ying Kwan, P.E.
City Engineer

Date

9/21/2017

BID SCHEDULE
(Revised Per Addendum 1)
SAN FERNANDO DOWNTOWN REVITALIZATION PROJECT
TRUMAN STREET
BRAND BOULEVARD TO SAN FERNANDO MISSION BOULEVARD
FEDERAL PROJECT NO. TCSP-CA09(005)
JOB NO. 7579, PLAN NO. P-750

ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
1.	Implement construction safety, traffic control, daily cleanup, and BMPs.	LS	1	\$	\$
2.	Remove and replace 6" PCC driveway approach.	SF	1,000	\$	\$
3.	Remove and replace PCC curb ramp with yellow truncated dome.	EA	8	\$	\$
4.	Remove PCC driveway (for parkway construction).	SF	200	\$	\$
5.	Remove PCC sidewalk (for parkway construction).	SF	2,100	\$	\$
6.	Remove and replace 4" PCC sidewalk.	SF	600	\$	\$
7.	Remove and replace PCC curb and gutter.	LF	230	\$	\$
8.	Furnish and install irrigation system – complete.	SF	2,200	\$	\$
9.	Furnish and install succulent plants (1 gallon), complete.	EA	1,950	\$	\$
10.	Soil Preparation, Pre-emergent, and 3" layer of shredded redwood mulch, complete.	SF	2,200	\$	\$
11.	Furnish 90-calendar day maintenance period after acceptance of final completion of work.	LS	1	\$	\$
12.	Furnish and install Sentry Electric SBP Battery Park Luminaire (SBP-NB-150MH-240V-MT-BK) & Sentry wall bracket (SAL-WB-PA-BK) with pole adapter or equivalent, complete.	EA	17	\$	\$
13.	Provide and install pull box, complete.	EA	17	\$	\$
14.	Remove and dispose of existing bus shelter and bench, complete.	LS	1	\$	\$
15.	Furnish and install LNI bus shelter (P-SS-M.IV-R-NB-CW-16'8") with LNI bench 8'0" (CE-8D-V) or equivalent, complete.	LS	1	\$	\$
GRAND TOTAL(Items #1-15)					\$