

ADDENDUM #1

Addendum No. 1

June 22, 2017

Project: **Federal Safe Routes to School Cycles 1 & 2 Safety Improvements Project**

The following change to the **Request for Proposals (Page Numbered 1)** shall apply for this project.

1. Previously stated as:

**CITY OF SAN FERNANDO
PUBLIC WORKS/ENGINEERING DIVISION
REQUEST FOR PROPOSALS FOR PROFESSIONAL ENGINEERING SERVICES**

The City of San Fernando is requesting proposals **from its registered, professional on-call engineering firms** to provide a variety of engineering services. The engineering services desired include, but are not limited to, design of safe routes to school components as noted in the conceptual drawings, federal grant administration (Environmental, Right-Of-Way and Utility Clearance; Caltrans Request to Proceed with Construction package with E-76 approval (for Construction Engineering and Construction components); Caltrans Award Package, Caltrans reimbursement requests, and Caltrans Completion Package for Federal Safe Routes To School Cycle 1 and Cycle 2 Projects), survey services, preparation of construction plans, specifications and cost estimate for construction for both Safe Routes to School Projects (Cycle 1 and Cycle 2).

2. Changed to:

**CITY OF SAN FERNANDO
PUBLIC WORKS/ENGINEERING DIVISION
REQUEST FOR PROPOSALS FOR PROFESSIONAL ENGINEERING SERVICES**

The City of San Fernando is requesting proposals **from registered engineering firms** to provide a variety of engineering services. The engineering services desired include, but are not limited to, design of safe routes to school components as noted in the conceptual drawings, federal grant administration (Environmental, Right-Of-Way and Utility Clearance; Caltrans Request to Proceed with Construction package with E-76 approval (for Construction Engineering and Construction components); Caltrans Award Package, Caltrans reimbursement requests, and Caltrans Completion Package for Federal Safe Routes To School Cycle 1 and Cycle 2 Projects), survey services, preparation of construction plans, specifications and cost estimate for construction for both Safe Routes to School Projects (Cycle 1 and Cycle 2).

The following change to the **Request for Proposals (Page Numbered 5)** shall apply for this project.

1. Previously stated as:

DIRECTION FOR DELIVERY OF PROPOSAL

Two (2) copies of the sealed project proposal shall be delivered no later than 5:00 p.m., **Thursday, July 20, 2017**, at the following location:

CITY OF SAN FERNANDO
Public Works Department
117 Macneil St
San Fernando, CA 91340
Attn. Kenneth Jones
Management Analyst

2. Changed to:


DIRECTION FOR DELIVERY OF PROPOSAL

Two (2) copies of the sealed project proposal shall be delivered no later than 5:00 p.m., **Thursday, July 20, 2017**, at the following location:

CITY OF SAN FERNANDO
Public Works Department
117 Macneil St
San Fernando, CA 91340
Attn. Kenneth Jones
Management Analyst

Questions regarding RFP shall be submitted via email to kjones@sfcity.org by Friday, June 30, 2017.

Approved by:



Kenneth Jones
Public Works Management Analyst
City of San Fernando

FAILURE TO ACKNOWLEDGE THIS ADDENDUM WITHIN YOUR PROPOSAL MAY SERVE AS CAUSE FOR REJECTION.